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SECTION 02221

BEAUMONT AVENUE CLOSURE

PART 1   GENERAL

1.1   REFERENCES

The publications listed below form a part of this specification to the 
extent referenced.  The publications are referred to in the text by basic 
designation only.

U.S. ARMY CORPS OF ENGINEERS (USACE)

EM 385-1-1 (1996) U.S. Army Corps of Engineers Safety 
and Health Requirements Manual

1.2   GENERAL REQUIREMENTS

The work includes removal/salvage of the existing Beaumont Avenue bridge, 
transport and storing of the salvaged bridge at the designated site shown 
on the drawings or as directed by the Contracting Officer, demolition of 
the existing concrete abutments, removal of aboveground debris and rubbish, 
and installation of the dead-end barricades as shown on the drawings.  
Rubbish and debris shall be removed from Government property daily, unless 
otherwise directed, to avoid accumulation at the demolition site.  
Materials that cannot be removed daily shall be stored in areas specified 
by the Contracting Officer.  In the interest of occupational safety and 
health, the work shall be performed in accordance with EM 385-1-1, Section 
23, Demolition, and other applicable Sections. In the interest of 
conservation, salvage shall be pursued to the maximum extent possible; 
salvaged items and materials shall be disposed of as specified.

The Contractor shall plan his construction activities to keep the existing 
Beaumont Avenue in-service for as long as possible. The Contractor shall 
notify the Contracting Officer a minimum of 45 days prior to the intended 
bridge removal date. The Contractor shall provide temporary barricades 
and/or fences to prevent people from driving into the channel, prior to the 
installation of the permanent dead-end barricades.

1.3   SUBMITTALS

Government approval is required for submittals with a "G" designation; 
submittals not having a "G" designation are for information only.  When 
used, a designation following the "G" designation identifies the office 
that will review the submittal for the Government.  The following shall be 
submitted in accordance with Section 01330 SUBMITTAL PROCEDURES:

SD-03 Product Data

Bridge Removal Notification; G, RE

 The Contractor shall notify the Contracting Office a minimum of 
45 days prior to the intended bridge removal date.
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Work Plan; G, RE

 The procedures proposed for the accomplishment of the work.  The 
procedures shall provide for safe conduct of the work, including 
procedures and methods to provide necessary supports, lateral 
bracing and shoring when required, careful removal and disposition 
of materials specified to be salvaged, protection of property 
which is to remain undisturbed, coordination with other work in 
progress, and timely disconnection of utility services.  The 
procedures shall include a detailed description of the methods and 
equipment to be used for each operation, and the sequence of 
operations in accordance with EM 385-1-1.

Metal Beam Guard Railing; G, DE

1.4   DUST CONTROL

The amount of dust resulting from demolition shall be controlled to prevent 
the spread of dust to occupied portions of the construction site and to 
avoid creation of a nuisance in the surrounding area.  Use of water will 
not be permitted when it will result in, or create, hazardous or 
objectionable conditions such as flooding and pollution.

1.5   PROTECTION

1.5.1   Protection of Personnel

During the demolition work the Contractor shall continuously evaluate the 
condition of the structure being demolished and take immediate action to 
protect all personnel working in and around the demolition site.  No area, 
section, or component of floors, roofs, walls, columns, pilasters, or other 
structural element will be allowed to be left standing without sufficient 
bracing, shoring, or lateral support to prevent collapse or failure while 
workmen remove debris or perform other work in the immediate area.

1.5.2   Protection of Structures

Walls, columns, pilasters, and other structural components that are 
designed and constructed to stand without lateral support or shoring, and 
are determined to be in stable condition, shall remain standing without 
additional bracing, shoring, of lateral support until demolished, unless 
directed otherwise by the Contracting Officer.  The Contractor shall ensure 
that no elements determined to be unstable are left unsupported and shall 
be responsible for placing and securing bracing, shoring, or lateral 
supports as may be required as a result of any cutting, removal, or 
demolition work performed under this contract.

1.5.3   Protection of Existing Property

Before beginning any demolition work, the Contractor shall survey the site 
and examine the drawings and specifications to determine the extent of the 
work.  The Contractor shall take necessary precautions to avoid damage to 
existing items to remain in place, or to be reused; any damaged items shall 
be repaired or replaced as approved by the Contracting Officer.  The 
Contractor shall coordinate the work of this section with all other work 
and shall construct and maintain shoring, bracing, and supports as 
required.  The Contractor shall ensure that structural elements are not 
overloaded and shall be responsible for increasing structural supports or 
adding new supports as may be required as a result of any cutting, removal, 
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or demolition work performed under this contract.

1.5.4   Protection of Trees

Trees within the project site which might be damaged during demolition, and 
which are indicated to be left in place, shall be protected by a 6 foot 
high fence.  The fence shall be securely erected a minimum of 5 feet from 
the trunk of individual trees or follow the outer perimeter of branches or 
clumps of trees.  Any tree designated to remain that is damaged during the 
work under this contract shall be replaced in kind or as approved by the 
Contracting Officer.

1.5.5   Environmental Protection

The work shall comply with the requirements of Section 01354 ENVIRONMENTAL 
PROTECTION.

1.6   BURNING

The use of burning at the project site for the disposal of refuse and 
debris will not be permitted.

1.7   USE OF EXPLOSIVES

Use of explosives will not be permitted.

PART 2   PRODUCTS (Not Applicable)

PART 3   EXECUTION

3.1   EXISTING STRUCTURES

All existing structures indicated shall be removed as indicated or to 3 
feet below the finish grade.  Sidewalks, curbs, gutters, fence and street 
light bases shall be removed as necessary.

Poles, side drains, miscellaneous concrete structures, stones, grouted 
riprap, and steel sheetpiles shall be removed, where indicated.

3.2   UTILITIES

Disconnection, relocation, removal and coordination of utility services, 
with related meters and equipment, are specified in Section 01200 GENERAL 
REQUIREMENTS.  Existing utilities shall be removed as indicated.  When 
utility lines are encountered that are not indicated on the drawings, the 
Contracting Officer shall be notified prior to further work in that area.

3.3   DISPOSITION OF MATERIAL

Title to material and equipment to be demolished, except Government salvage 
and historical items, is vested in the Contractor upon receipt of notice to 
proceed.  The Government will not be responsible for the condition, loss or 
damage to such property after notice to proceed.

3.3.1   Salvageable Items and Material

Contractor shall salvage items and material to the maximum extent possible.

3.3.1.1   Material Salvaged for the Government
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The superstructure (matallic members and decking) of the existing Beaumont 
Avenue bridge shall be salveged by the Contractor for the Government. The 
Government intends to re-install the salveged bridge elsewhere at a later 
date. Therefore, the Contractor shall exercise cares and cautions in the 
removal process as not to damage the bridge superstructure.

3.3.1.2   Material Salvaged for the Contractor

Material salvaged by the Contractor shall be stored as approved by the 
Contracting Officer and shall be removed from the project site before 
completion of the contract.  Material salvaged by the Contractor shall not 
be sold on the site.

3.3.2   Unsalvageable Material

Concrete, masonry, and other noncombustible material, except concrete 
permitted to remain in place, shall be disposed of in the approved disposal 
areas.  Combustible material shall be disposed of off the site.

3.4   CLEAN UP

Debris and rubbish shall be removed from basement and similar excavations. 
Debris shall be removed and transported in a manner that prevents spillage 
on streets or adjacent areas.  Local regulations regarding hauling and 
disposal shall apply.

3.5   PAVEMENTS

Existing pavements designated for removal shall be saw cut and removed in 
accordance with the details shown on the drawings and to the limits and 
depths indicated on the drawings.

       -- End of Section --
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